Cost To Build Report



Customer Information

Name: Sample Customer

Phone #:

Email DesignTeam@StartBuild.com

CTB # CTB-471302

Order #
Construction State

СТ

Construction Zip 06410 Material Class Best



House Plan Basics

Plan Number	00900294
Plan Source	www.houseplans.net
Living Square Footage	2102
Sq.Ft. 1st Floor	2102
Sq.Ft. 2nd Level	463
Number of Bedrooms	3
Number of Bathrooms	2
Levels	1

Garage Basics

Garage Square Footage	499
Garage Type	Attached Side House
Garage Bays	2

Construction Add Costs

House Corners	14+
Roof Pitch	8/12
# of Windows, Sliders, French Doors	34
Number Of Fireplaces	1
Balconies (SqFt)	0
Covered Porches (SqFt)	608
Finish Basement / Bonus Rooms (SqFt)	463
Decks (SqFt)	0

Building Lot Basics

Building Lot Status	Own Land / Clear
Size Of Lot	1 acre

	General Soft Costs				
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed
Plans / Architect / Modifications		\$2,601	\$0	\$0	\$2,601
Engineering		\$910	\$0	\$0	\$910
Building Permit / Impact Fees		\$2,207	\$0	\$0	\$2,207
Pre-Construction Services & Planning		\$1,250	\$0	\$0	\$1,250
	Total General Soft Costs	\$6,968	\$0	\$0	\$6,968

	Site Work / Utilities				
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed
Site Work / Utilities		\$0	\$0	\$0	\$0
Water / Well		\$0	\$0	\$0	\$0
Sewer / Septic		\$0	\$0	\$0	\$0
Electric / Phone / Cable		\$0	\$0	\$0	\$0
Gas / Oil		\$0	\$0	\$0	\$0
Driveway		\$0	\$0	\$0	\$0
	Total Site Work / Utilities	\$0	\$0	\$0	\$0

Foundation (All Types & Garage Slab)								
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed			
Foundation (All Types & Garage Slab)	Crawl Space	\$22,735	\$12,727	\$0	\$35,462			
	Total Foundation (All Types & Garage Slab)	\$22,735	\$12,727	\$0	\$35,462			

Framing Rough Shell									
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed				
Framing Rough Shell	2x4	\$33,612	\$48,222	\$0	\$81,834				
Fireplace	Framed Fireplace - Gas Burn	\$4,000	\$0	\$0	\$4,000				
Balconies, Decks, Porches & Other		\$4,013	\$4,834	\$0	\$8,847				
Finish Basement / Bonus Room		\$3,820	\$8,890	\$0	\$12,710				
	Total Framing Rough Shell	\$45,445	\$61,946	\$0	\$107,391				

Roofing							
Option		Choice		Labor Cost	Material Cost	Over/ Under Adj	Funds Needed
Roofing	Custom Tile			\$12,214	\$10,390	\$0	\$22,604
			Total Roofing	\$12,214	\$10,390	\$0	\$22,604

Dry Out Shell								
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed			
Exterior Doors	Basic Wood Doors	\$0	\$3,800	\$0	\$3,800			
Windows / Sliders / French Doors	Aluminum Clad/Wood	\$0	\$15,130	\$0	\$15,130			
Siding	Brick Front - Sides Hardie Board	\$12,615	\$9,884	\$0	\$22,499			
Garage Doors	Upgraded	\$0	\$2,900	\$0	\$2,900			
	Total Dry Out Shell	\$12,615	\$31,714	\$0	\$44,329			

Electrical							
Option		Choice		Labor Cost	Material Cost	Over/ Under Adj	Funds Needed
Electrical				\$10,014	\$6,372	\$0	\$16,386
Electrical Fixtures	Best Fixtures			\$0	\$5,570	\$0	\$5,570
		Tota	l Electrical	\$10,014	\$11,942	\$0	\$21,956

Plumbing						
Option		Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed
Plumbing			\$8,828	\$4,730	\$0	\$13,558
Plumbing Fixtures	Best Fixtures		\$0	\$7,147	\$0	\$7,147
Fire Proofing	No		\$0	\$0	\$0	\$0
		Total Plumbi	ng \$8,828	\$11,877	\$0	\$20,705

	HVAC				
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed
HVAC		\$9,354	\$7,462	\$0	\$16,816
	Total HVAC	\$9,354	\$7,462	\$0	\$16,816

Insulation								
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed			
Insulation		\$2,601	\$4,942	\$0	\$7,543			
	Total Insulation	\$2,601	\$4,942	\$0	\$7,543			

		Finish Shell				
Option		Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed
Drywall			\$10,118	\$4,812	\$0	\$14,930
Interior Doors and Trim	Upgraded Wood		\$7,147	\$7,777	\$0	\$14,924
Stairs	Upgrade Stairs		\$2,600	\$3,800	\$0	\$6,400
Shower Doors / Mirrors / Bath Accessories	Best		\$0	\$3,994	\$0	\$3,994
		Total Finish Shel	l \$19,865	\$20,383	\$0	\$40,248

Cabinets & Vanities							
Option	Cho	ice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed	
Cabinets & Vanities	Deluxe Cabinets		\$2,522	\$14,399	\$0	\$16,921	
Kitchen Counter & Vanity Tops	Granite		\$1,997	\$7,252	\$0	\$9,249	
Appliances	Best Appliances		\$0	\$16,000	\$0	\$16,000	
	Total	Cabinets & Vanities	\$4,519	\$37,651	\$0	\$42,170	

	Painting				
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed
Painting Interior		\$4,519	\$1,576	\$0	\$6,095
Painting Exterior		\$5,072	\$1,561	\$0	\$6,633
	Total Painting	\$9,591	\$3,137	\$0	\$12,728

Flooring								
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed			
Flooring	Best - 75% Tile or Wood	\$9,564	\$12,297	\$0	\$21,861			
	Total Flooring	g \$9,564	\$12,297	\$0	\$21,861			

Special Equipment Needs							
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed		
Special Equipment Needs # 1		\$0	\$0	\$0	\$0		
Special Equipment Needs # 2		\$0	\$0	\$0	\$0		
Special Equipment Needs # 3		\$0	\$0	\$0	\$0		
Special Equipment Needs # 4		\$0	\$0	\$0	\$0		
	Total Special Equipment Needs	\$0	\$0	\$0	\$0		

Contractor Fee / Project Manager							
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed		
StartBuild - Construction Services	Basic - Cost To Build	\$30	\$0	\$0	\$30		
Project Manager Fee		\$0	\$0	\$0	\$0		
General Contractor Fee	General Contractor	\$60,538	\$0	\$0	\$60,538		
	Total Contractor Fee / Project Manager	\$60,568	\$0	\$0	\$60,568		

	Land Payoff				
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed
Land Payoff		\$0	\$0	\$0	\$0
	Total Land Payoff	\$0	\$0	\$0	\$0

Reserves / Closing Costs							
Option	Choice	Labor Cost	Material Cost	Over/ Under Adj	Funds Needed		
Interest Reserve		\$0	\$0	\$0	\$0		
Contingency Reserve		\$0	\$0	\$0	\$0		
Closing Costs		\$0	\$0	\$0	\$0		
	Total Reserves / Closing Costs	\$0	\$0	\$0	\$0		

Construction Budget Summary							
	Totals	Price Total	Over/Under Adj.	Funds Needed			
Total Soft Costs		\$6,968	\$0	\$6,968			
Total Hard Costs		\$454,381	\$0	\$454,381			
Total Land		\$0	\$0	\$0			
Total Reserves		\$0	\$0	\$0			
Total Closing Costs		\$0	\$0	\$0			
	Grand Totals	\$461,349	\$0	\$461,349			

Disclaimer: This document contains estimated construction costs and financial data exported to PDF. The data is provided "as is" and for estimated informational purposes only. StartBuild and its affiliates make no representations or warranties of any kind, express or implied, about the completeness, accuracy, reliability, suitability, or availability of the estimated cost data. Any reliance you place on the data is strictly at your own risk. StartBuild and its affiliates will not be liable for any loss or damage arising from the use of this document or the data contained therein. You can and should use this document to seek local and actual construction costs from actual bids, quotes and invoices from Builders, Subcontractors and Suppliers that you select for your final and actual construction project.